Address:

Grant: URP20 Home 3
Preparer: Carlis P. Sweat

* Warranties for work performed and all material items installed on a home (e.g. roofing, vinyl siding, heat pump, appliances, termite
inspection, etc.) will be provided to Community Development Staff prior to final payment being made for work performed under this
contract.

* At the preconstruction meeting, Contractors will be provided with a Release of Liens that will need to be signed by all subcontractors prior
to final payment is made for work performed under this contract.

* Contractors and their Subcontractors shall schedule working hours between 8:00am and 6:00pm Monday through Friday. Requests to work
on weekends and before or after these hours must be approved by the homeowner. The Contractor is responsible for informing Community
Development Staff of such arrangements with the homeowner within 24 hours of said arrangements being made.

* The contractor shall clean construction debris from the dwelling and site to a dumpster or legal landfill at least once each week, and leave
the property in broom clean condition. In occupied dwellings, debris shall be removed from living quarters daily.

* When work is complete remove from site all construction materials, tools and debris. Sweep clean all exterior work areas. Vacuum all
interior work areas, removing all visible dust, stains, labels and tags. Clean all windows referenced in specifications.

* Contractors often use exterior hose bibs to provide water for mixing mud, cleaning up, etc. Repeated use may result in damage to the hose
bib. Be aware that staff will check hose bibs on a home to determine if they are in proper working order before a final invoice is issued for
work on the home.

*Homes with doorbells and security systems have been checked for their proper operation- ensure all work once the Work Write-Up
specifications have been completed on the home.

*All appliances: water heater, stove, refrigerator, and HVAC unit(s) have been checked for their proper operation- ensure all work once the
Work Write-Up specifications have been completed on the home.

TOWN OF Visit the Town of Aberdeen Planning Department at 115 N. Poplar St., Aberdeen, NC 28315 to obtain permits for the work performed on this
ABERDEEN home.
PERMITTING The following permits are required: Not a Bid
REQUIREMENTS -Building-Plumbing-Insulation- Item
Please contact the Town of Aberdeen Permitting office (910-944-7024) directly for permits & permit costs.
LEAD BASE This is a post-1978 manufactured built home. Safe Work Practices (SWP) and Renovate, Repair, and Paint (RR&P) techniques must still be Not a Bid
PAINT used when performing work on this home. Item
* Work on any item specified in this write-up is to be performed to code and will be inspected & approved as such. This is to apply in all
instances and regardless of whether the specification states to perform work “to code.” When a contractor or subcontractors are uncertain
as to code requirements or where it appears the specification contradicts code the Community Development Staff shall be contacted before
work is performed.
* All materials used in connection with this Work Write-Up are to be new, of first quality and without defects - unless stated otherwise in the
Work Write-Up or pre-approved by Community Development Staff.
*Comparable substitutes for items specified in this Work Write-Up may be used provided the homeowner, contractor, and Community
Development Staff are in agreement and this agreement is reduced to writing and signed by all three parties.
*Any changes in the Work Write-Up shall be pre-approved by the homeowner, contractor, and Community Development Staff and once all
REQUIREMENTS | parties are in agreement then this agreement shall be reduced to writing and signed by all three parties. Not a Bid
FOR ALL WORK | * Contractor is to allow the homeowner a minimum of three choices of color or style for all material selections specified to be replaced in the Item
WRITEUPS Work Write-Up.




Underlayment

Install two (2) layers of %” T&S plywood underlayment over specified area (approx.
66sf).

Location Item Specification Material Labor .
Total Price
Cost Cost
EXTERIOR NOTE: Both ends of plywood underlayment on each layer shall break on floor joists
where possible.
1. ROOF Roof Boots Extend two (2) ABS plumbing vent pipes to 6” above roof line. Install two (2) plumbing
vent pipe boots designed for metal roof application.
INTERIOR Foyer and Hallway- 6’x3’ & 3’x5’ Laundry-8'4”x5’4” Master Bedroom-13'x11’6"
Master Bathroom-13’x57"
2. FOYER Floor Prep Cut back carpet in floor repair area (approx. 3’x5’ & 3’x6’). Cut out all deteriorating
HALLWAY particle board underlayment in front of front entry door down through hallway to
bathroom doorway (approx. 33sf).
Blocking Install perimeter 2x4 blocking to complete framing support on all edges and eliminate
air entry points.
Insulation Install R-19 floor insulation prior to covering floor area (approx. 33sf).

Wall Repair Repair hole in wall at front door (approx. 8sf) using 4" drywall-finished ready for paint.
3. LAUNDRY Floor Prep Remove all 4“ OSB and %" particle board underlayment material down to floor joists
inside of this room (approx. 88sf).
Blocking Install perimeter 2x4 blocking to complete framing support on all edges and eliminate
air entry points.
Insulation Install R-19 floor insulation prior to recovering floor area (approximately 44sf).

Underlayment
Sheet Vinyl

Trim

Install two layers of %" T&S plywood underlayment over the entire room area (approx.
88sf), second layer running through master bedroom doorway.

Patch floor with cement-based floor patch in preparation of vinyl adherence. Install
total glue down sheet vinyl (approx. 54sf, 6x9). Install three (3) carpet bars.

Install 3%“ ROW pre-primed FJ baseboard and %” shoe moulding around room
perimeters (approx. 25If). Caulk and putty trim boards.

4. MASTER
BEDROOM
&
CLOSET

Floor Prep
Bedroom

Drywall Prep

Shoe Plates

Blocking

Insulation
Underlayment

Remove %" particleboard underlayment down to joists from second floor joist along
laundry side of master bedroom dividing wall through entire laundry room area and
from second floor joist along laundry side of dividing wall through closet room over to
second floor joist inside closet [bathroom and laundry room areas specified elsewhere
to remove entire room areas (approximately 78sf, 1-3’ inside of master bedroom walls
and the length of the room)].

Remove one side of door casings and wall battens (save for re-use). Remove 24” x 13’
of drywall from both sides of master bedroom walls (front to back length).

Remove bottom plates of walls to slide plywood under wall framing from one room to
the other for continuous support on floor joist. Install a %“ shoe plate. Cut studs to
required lengths and re-attach to shoe plate (approx. 20If).

Install perimeter 2x4 blocking to complete framing support on all edges and eliminate
air entry points.

Install R-19 floor insulation prior to recovering floor area (approx. 78sf).

Install one layer of %” T&S plywood where particle board was removed running under
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wall sections into adjacent rooms (approx. 78sf). Install a second layer of %” T&S
plywood over entire master bedroom and master bedroom closet floor areas (approx.
175sf).

Drywall Install two sheets (64sf) of drywall along bottom of walls where removed for floor
work. Tape, bed, skim, and sand ready for paint (keep drywall %2“ from floor).
Re-install door casings. Install 3%“ ROW pre-primed FJ baseboard around room
Trim perimeters (approximately 42If). Re-install battens.
5. MASTER Floor Prep Remove all %” particleboard flooring material down to the floor joists inside of this
BATHROOM whole room area less where linen closet sits (approx. 84sf).
Blocking Install perimeter 2x4 blocking to complete framing support on all edges and eliminate
air entry points (block under linen closet edges).
Insulation Install R-19 floor insulation prior to recovering floor area (approx. 84sf).
Underlayment Install one layer of %” T&S plywood over entire floor area running under wall sections
and a second layer of %” over entire floor area (144sf).
Sheet Vinyl Patch floor with cement-based floor patch in preparation of vinyl adherence. Install
total glue down sheet vinyl (approx. 68sf). Install a 4’ carpet bar.
6. MASTER Prep Remove tub, tub surround, vanity and toilet and dispose of all job debris to a code legal
BATHROOM landfill. Remove approximately 40sf of drywall from tub and vanity plumbing walls to
access supply and drain plumbing to tub and vanity. Cap all tub DWV lines below floor
level and supply lines.
Vanity and Top Install a homeowner supplied vanity with cultured marble top and built-in sink.

Accessories

Toilet
Drywall

Trim

Paint

Install an ADA single lever vanity faucet Delta® Foundations (LOWES Item #808415
Model # #B510LF-PPU-ECO (or a CD Staff preapproved equal). Include all supply, DWV
lines and drain assembly associated with this unit. Repair existing leaks in water supply
lines (2 each).

Install a Kohler® Cimmaron Water Saver ADA High-Boy toilet (LOWES Item #479779
Model #22908-0 or a CD Staff Preapproved equal).

Install drywall where removed behind vanity. Tape, bed, skim, and sand ready for
paint.

Install 3%“F) ROW baseboard and %“shoe moulding to room perimeters and shoe in
front of tub base and around vanity and linen closet (approx. thirty-two linear feet 32If
of baseboard and thirty-two linear feet 48If of shoe).

Paint all walls, ceiling, cabinet, and trim with a coat of stain block primer. Apply two
coats of ceiling to ceiling. Paint all walls, casing, door slabs, base, and shoe with two
coats of finish color.

Material Cost Total:

Respectfully submitted by:

Contractor Name (PRINT):

Signature:

Labor Cost Total: Grand Total:

Date:

Tax ID Number:

Phone Number:




